

**Addendum No. 2**  
**New Hanover County**  
**Cells 7&8A Partial Closure Phase 1**  
**County Bid No. 21-0429**

Issued September 13, 2021

This addendum becomes part of the Construction Drawings, Contract Documents, and Specifications issued for bid on July 18, 2021. All concerned are requested to see that this addendum is incorporated into the Construction Drawings, Contract Documents, and Technical Specifications. Bidder shall acknowledge receipt of this addendum on the Bid Form. Failure to do so does not remove the Bidder from the responsibility to comply with the changes made in this addendum.

The bid submittal date is **October 5, 2021 at 2:00 p.m.** in accordance with the Addendum No. 1. Addendum No. 2 includes the following:

- Prospective Bidders Questions and Responses

**A. Prospective Bidders Questions and Responses:**

- 1. RFB # 21-0429 is being Solicited as a Firm Fixed Contract so why is the Designer of Record requesting the Grade Plan to be Designed by the Awardee? This is NOT a function for a potential Firm Fixed Price Contract.**

The Grading Plan affects the amount of Intermediate Cover and, to a lesser degree, the Protective Cover which are unit price line items in the Bid Form. Should the quantity in the Bid Form be insufficient then a change order would be needed to correct the difference.

- 2. Is the County willing to adjust their Organics Requirements for Topsoil?**

Per Specification Section 00100, Article 9, paragraph 9.2 “The OWNER or the OWNER’S ENGINEER will not discuss, approve or disapprove any alternate equipment and/or materials before the proposals are opened.”

- 3. Will the County consider an or equal to the River Rock requirement? River Rock specifically is becoming increasing hard to obtain.**

Per Specification Section 00100, Article 9, paragraph 9.2 “The OWNER or the OWNER’S ENGINEER will not discuss, approve or disapprove any alternate equipment and/or materials before the proposals are opened.”

4. This project currently is listed with a Performance Period of 150 Calendar + 30 additional days for final. We believe consideration should be given to extending this to a 300 calendar day project + 30 to Final due ongoing COVID-19 issues affecting all venues?

Please see Addendum 1 where an additional 30 days were added to the contract.

**B. Contract Documents and Technical Specifications Additions, Revisions, and Clarifications – Not Applicable**

**C. Construction Drawings Additions, Revisions, and Clarifications – Not Applicable**

**NOTE: THIS ADDENDUM MUST BE ACKNOWLEDGED IN YOUR BID PACKAGE IN ACCORDANCE WITH THE SPECIFICATIONS. THE LAST DATE TO RECEIVE QUESTIONS FOR THIS BID WAS 5:00 P.M. ON SEPTEMBER 9, 2021.**

**END OF ADDENDUM NO. 2**