



REVISED LETTER OF AWARD

NEW HANOVER COUNTY

FINANCE DEPARTMENT

To: All Bidders
From: Lena Butler, Purchasing Supervisor
Date: September 2, 2020
Subject: **Award of Contract for Debris Monitoring Services to Thompson Consulting Services**

On August 31, 2020, a Letter of Award was issued for the County's **Debris Monitoring Services**. After issuing the Award Letter, I was informed that incorrect pricing had been reported for Debris Tech LLC.

On 8/12/2020, Herman Dungan with Debris Tech submitted the Company's original proposal. This proposal was submitted prior to the release of the Addendum. Herman contacted me on the same day by phone informing me that he would like to replace the original submission with a revised proposal. On 8/14/2020, the revised proposal was received and acknowledged; however, I failed to replace the original proposal with the revised proposal.

Consequently, the Letter of Award is being revised to correct pricing information reported for Debris Tech LLC. This information does not change the County's decision to award the contract to **Thompson Consulting Services**. Based on the specific positions that will be required for the job, staff determined that Thompson Consulting still offered the overall lowest cost.

If you have any questions, please email lbutler@nhcgov.com or call 910-798-7190. I want to thank each of you for participating in our solicitation process. A revised summary sheet is attached for additional information.

REVISED 9-1-2020

DEBRIS MONITORING SERVICES

DATE: MONDAY, AUGUST 17, 2020

2:00 PM EST.

PROPOSER'S NAME	Debris Tech	Tetra Tech, Inc.	Thompson Consulting Services	Witt O'Brien's		
BID PROPOSAL SIGNED						
ADDENDUM ACKNOWLEDGED						
CERTIFICATE OF INSURANCE ENCLOSED						
NON-DISCRIMINATION STATEMENT						
PROJECT MANAGER	\$ 59.00	\$ 65.00	\$ 55.00	\$ 69.00		
OPERATIONS MANAGERS	\$ 52.00	\$ 55.00	\$ 46.00	\$ 55.00		
GIS ANALYST	\$ 1.00	\$ 29.00	\$ 45.00	\$ 50.00		
FIELD SUPERVISOR	\$ 45.00	\$ 42.00	\$ 39.00	\$ 48.00		
DEBRIS SITE/TOWER MONITORS	\$ 32.50	\$ 33.00	\$ 29.00	\$ 33.00		
LOAD TICKET DATA ENTRY CLERKS	\$ 1.00	\$ -	\$ -	\$ 27.00		
BILLING/INVOICE ANALYSTS	\$ 1.00	\$ 45.00	\$ 45.00	\$ 28.00		
PROJECT COORDINATORS	\$ 32.00	\$ 33.00	\$ -	\$ 48.00		
FIELD COORDINATORS (CREW MONITORS)	\$ 32.50	\$ 33.00	\$ -	\$ 33.00		
ENVIRONMENTAL SPECIALISTS	\$ 45.00	\$ 35.00	\$ 50.00	\$ 95.00		
CREW MONITORS	\$ 32.50	\$ 33.00	\$ 30.00	\$ 33.00		
DATA MANAGER				\$ 55.00		
FEMA DEBRIS SPECIALIST				\$ 95.00		
MITIGATION SPECIALIST				\$ 130.00		
PLANNER				\$ 95.00		
TRAINER				\$ 75.00		
<p>On 8/12/2020, Herman Dungan with DebrisTech submitted the company's original proposal. This proposal was submitted prior to the release of the Addendum. Herman called me on the same day informing me that he would like to replace the original submission with a revised proposal. On 8/14/20, I received the revised RFP and acknowledged receipt of the proposal; however, I failed to replace the original proposal with the revised proposal. Consequently, the bid summary is being revised to correct Debris Tech's cost proposal.</p>						